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Existing Cycle Path

lm::-r-‘ IM; i

N Y

T

| 2q 30!
31\31|32|32

- oe—————

s>

M p—A

Accoustic

49 ll| 49
= Im:r;:r" |

Access

© ABLEY LETCHFORD PARTNERSHIP LTD.
This drawing should not be reproduced without

consent.

GENERAL NOTES:

1. Do not scale.

2. Refer to all other Project Drawings and supporting notes.

3. The Contractor is to check and verify all buildings and site
dimensions and levels, including sewer invert levels, before works
start on site. The contractor is to comply in all aspects with the
current building legislation, British Standards, building regulations
etc.

4. Positions of existing services/statutory undertakers apparatus
adjacent to or crossing proposed excavations are to be checked
by the contractor prior to starting work.

5. This drawing is to be read in conjunction with and checked

against all other drawings, Engineering details, Specification and
any structural, Geotechnical or other specialist document
provided.

Any anomaly or contradiction between any of the above is to be
reported to the Engineer.

This drawing is schematic for clarity only, positions of pipe runs
and manholes may vary on site due to site conditions.

Traffic management and safety measures shall comply in all
respects to Chapter 8 of the Traffic Signs Manual published by
HMSO. The Contractor shall submit his proposals for the approval
of the Engineer and Local Highway Authority prior to
commencing any work.

The Contractor shall contact all utilities companies prior to
commencing and excavation. It is the Contractor's responsibility
to locate the exact position of all underground and overhead
services, cables, pipes etc prior to the excavations and to take all
necessary protective measures.

. The Contractor shall make good any damage caused to walls,

fences, kerbing, surfacing, road signs etc at his own expense as
instructed by the Highway Authority.

. The Contractor shall indemnity the Client, Engineer and Local

Authority against damage to any highway authority property,
statutory undertakers plant and any costs associated with the
disruption of services and the repair/replacement of the
damaged plant. No work on site shall commence until written
evidence of the above indemnity has been submitted to and
accepted by the Engineer.

. Highway Inspector to be present during inspections/CBR testing.
. The Contractor shall maintain access to all properties affected by

the works.
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Standard Design Vehicle (SDV)

Overall Length 4.800m
Overall Width 2.000m
Overall Body Height 1.950m
Min Body Ground Clearance 0.100m
Track Width 2.000m
Lock to lock time 4.00s
Wall to Wall Turning Radius 6.000m

P2 |03/22|Plots 1-4 updated, private drive for these plotsalso | CB SM
updated. Road 1 adjusted, tracking updated to suit.

P1 (02/22| First Issue CB SM
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