

Land off Summer Lane, Pagham

MATERIALS SCHEDULE

Project Number - 1177

13/11/19

REV_A

BUILDING ELEMENT	MATERIAL	COLOUR	PLOT NO.
Walls	Wienerberger - brick	Chartham Multi Stock	All plots
	Timber Weather Boarding	Painted Black	01, 04, 05, 06, 09, 11, 12, 13, 15, 18, 19, 24, 25, 26, 27, 28, 29, 31, 33, 34, 35, 38, 40, 41, 42, 44, 45, 46, 47, 48, 49, 50, 52, 53, 57, 58, 59, 62, 65, 66, 71, 72, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90
Roof	Marley Eternit - plain clay tile	Burnt Flame	02, 03, 07, 08, 09, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 73, 74, 76, 77, 78, 79, 81, 82, 86, 87, 88, 89, 90
	Natural Slate	Blue Grey	01, 04, 05, 06, 24, 25, 26, 27, 28, 29, 50, 65, 66, 67, 68, 69, 70, 71, 72, 75,
Soffits and Fascia's	Timber	Painted Black	All plots
	Timber	Painted Black	All plots
Windows	uPvc	Light Grey	All plots
Mono-pitch Porch Canopy	Timber	Pale Green	02, 03, 07, 08, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 20, 21, 22, 23, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 45, 46, 51, 54, 55, 56, 57, 58, 59, 60, 61, 63, 67, 68, 69, 70, 73, 86, 87, 88, 89, 90

Porch Canopy with Posts	Timber	Natural Oak	01, 04, 05, 06, 09, 24, 25, 26, 27, 28, 29, 44, 47, 48, 49, 50, 52, 53, 62, 65, 66, 71, 72, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 90
Front doors and garages	Timber	Pale Green	All plots
Front door and garage frames	Timber	Pale Green	All plots
RWP and Guttering	Plastic	Black (guttering ½ round)	All plots
Boundary treatment	Wienerberger – brick wall	Chartham Multi Stock (to match adjacent building)	
	Timber close boarded fence	Natural- 1500mm c.b.f. with 300mm trellis	
	Post and rail fence	Chestnut	
	Timber crocodile	Natural	
Paving Slabs	Brett Chaucer	300 x 300	All rear gardens