PLANTING SPECIFICATION

GENERALLY

Ecological Requirement: Peat and peat-based materials shall not be used in implementing the works, this
includes the growing media used in container grown plant stock.

Timing: Planting shall be implemented during the first planting season from mid-November to mid- March
following substantial development completion or phases thereof.

Plant Stock: Plant stock must be in strict accordance with the schedule of plants shown on the drawing. Plant
stock shall be sourced from nurseries that comply with BS 3936: 2012

Planting Conditions: No planting shall take place when the ground is frozen, wet or waterlogged or in
excessively windy conditions, or in any other conditions that could adversely affect the successful establishment
of plant material. All plants on site to be protected from adverse weather conditions.

Planting Positions: All plants must be planted in the exact locations shown on the drawings, if this is not
possible due to site layout changes or unmarked service runs etc. then changes must be agreed and confirmed
in writing by the Contract Administrator.

Watering Prior to Planting: All container grown and root balled planting stock shall be thoroughly watered
before planting on the same day as the planting operation.

PLANTING BEDS

Bed Widths: Shrub beds shall be 1m minimum width, where space allows. Hedge beds shall be 700mm for
single row hedges and 1m for double-row hedges.

Herbicide Application: Spray planting beds with translocated herbicide if there is any pernicious perennial
weed growth. Allow weed growth to die off and repeat treatments if necessary to ensure that planted areas are
free from perennial weed growth prior to further cultivation.

Cultivation: Cultivate all planting beds to 300mm depth to form an open textured free draining growing medium.
Remove all stones and other debris larger than 2700mm and remove all litter and vegetative matter. Areas of
existing soil that have become compacted shall be broken up and loosened by hand forking or deep ripping to a
depth of 600mm in accordance with the relevant British Standards.

Finished Surface: Rake all shrub and hedge beds to form an even surface. Remove all surface stones and
other debris larger than 50mm. NB ensure that final soil levels within 300mm of edge of all beds are 70mm
below adjacent surfaces, to stop mulch moving from bed. Water lightly if the soil is dry prior to planting.
Planting: Container grown shrubs shall be pit planted, small open ground stock may be notch planted. Following
planting, lightly firm the soil around the base of the plant.

Wood Chip Mulch: Mulch shall be coarse wood chips with no fines. Spread wood chip mulch to an even depth
of 50mm over entire planted area.

Pruning: Immediately after planting shrubs and hedging, carefully remove all damaged, dead or diseased
branches and remove any weak, thin or malformed growth in a manner and at a point appropriate for the
species.

Watering: Water in each plant position with 15 litres, or to field capacity upon planting, or at the end of the day
during which the planting was carried out.

TREES

Excavation: Excavate pits so that the diameter / depth of the pit allows a gap of approximately 150mm between
the extent of the roots and the side of the pit. Remove all stones and other debris over 100mm diameter and all
vegetative material. Remove any excavated material that is not suitable to form an open textured free draining
growing medium and replace with topsoil.

Cultivation: Loosen sides and bottom of pit to encourage drainage. Areas of existing soil that have become
compacted shall be broken up and loosened by hand forking or deep ripping to a depth of 900mm to a minimum
of a 1m radius from the proposed tree position, in accordance with the relevant British Standards.

Single Staking Standard and Feathered trees. NB: Only stake smaller stock size trees if entirely
necessary to support to tree: Stake trees with a single stake, 1.8m long x 100mm diameter, driven vertically
into base of pit. Finished height of stake to be 800mm above finished ground level, cut stake if necessary to
achieve this height.

Planting: Position trees, and fix to stakes using biodegradable tree tie with spacing device. Ties to be nailed
25mm from top of stake. Backfill tree pit with clean topsoil and firm in after planting.

Mulching: Trees pits in shrub beds - include mulch as per adjacent shrub planting. Tree pits in grass areas -
Ensure finished soil level is 100mm below adjacent grass surface to a radius of 500mm from the base of the
tree, thus forming a neat circle. Spread 80mm depth of coarse wood chip mulch over surface of pit.

MAINTENANCE

Maintenance period: Carry out the following maintenance operations until planting is established. Ensure that
maintenance operations are carried out as necessary to keep the works in a tidy condition throughout the
maintenance period.

Weed control: Remove all weed growth by hand or treat with spot herbicide applications, taking care to avoid
spray drift. All arisings to be removed from site.

Litter removal: Remove from site all litter and other debris during each maintenance visit.

Pruning: Prune off dead, damaged, diseased or misshapen growth from shrubs and trees to promote good
habit and shape.

Replacement: Replace or make good immediately, any soft landscape item that fails, or does not devolop full
foliage during the maintenance period.

Watering: Water soft landscape items as necessary throughout the maintenance period, to ensure
establishment. Replace or make good immediately, any soft landscape item that fails due to lack of water.

PLANT SCHEDULE

TREES

QTY CODE PLANT NAME STOCK FORM  GIRTH/HEIGHT
4No. BetpenF  Betula pendula C 15L FTH 150-180cm
3No. MalsylF Malus sylvestris C 15L FTH 150-180cm
4No. Pru avi F Prunus avium C 15L FTH 150-180cm
1No. Sor tor F Sorbus torminalis C 15L FTH 150-180cm

NOTES AND ABBREVIATIONS:

C = Container (or pot) grown, followed by size of the container (or pot).
FORM = Shape of tree as supplied by the nursery.

Fth = Feather.

QTY = Quantity

STOCK = Root condition/protection method eg Bare root.

- Refer to specification for further information.

- All plants to be completely hardened off

- Substitutions to be agreed with Landscape Architect.
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Existing trees and hedgerows

Proposed trees

Proposed hedges

Proposed shrub planting

Mown grass areas to be seeded with
Emorsgate 'EL1 Flowering Lawn' mix or
equivalent and established in accordance
with manufacturers instructions

Areas to be seeded with Emorsgate 'EM6
Meadow Mixture for Chalk and Limestone
Soils' mix or equivalent and established in
accordance with manufacturers
instructions

I

| Pre-cast permeable concrete paving
| slabs
[

Shingle retained with 'Bodpave’ or
similar ground reinforcement grid

Existing access and parking areas

Existing soft landscape areas retained

Habitat Features
The following items will be installed in
accordance with the ecology report:

Species rich grassland (See key above)
12 Native trees (See key above)

[ ) Little Owl Box No. 20 by Schwegler (1No.)
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